

VENDOR	Non-Collusion Statement Signed / Notarized	Bid Proposal Executed / Signed / Notarized	Addendum 1,2,3, Sign/Returned	QTY	UNIT	Unit Price	Cost	TOTAL PROJECT COST
American Asphalt								
CONTRACTOR MOBILIZATION / DEMOB	NO RESPONSE			1	LS			NO RESPONSE
EXCAVATION / SITE PREPARATION				300	CY			
HAUL TO CITY DUMP				300	CY			
DISPOSAL FEE (CITY DUMP)				300	CY			
FILTER FABRIC				307	SY			
STRUCTURAL BACKFILL				317	CY			
TOPSOIL				116	CY			
SOD				347	SY			
Baldwin Dirt								
CONTRACTOR MOBILIZATION / DEMOB	NO RESPONSE			1	LS			NO RESPONSE
EXCAVATION / SITE PREPARATION				300	CY			
HAUL TO CITY DUMP				300	CY			
DISPOSAL FEE (CITY DUMP)				300	CY			
FILTER FABRIC				307	SY			
STRUCTURAL BACKFILL				317	CY			
TOPSOIL				116	CY			
SOD				347	SY			
BES, Inc.								
CONTRACTOR MOBILIZATION / DEMOB				1	LS			\$ 27,522.09
EXCAVATION / SITE PREPARATION				300	CY	\$ 2,875.00	\$ 2,875.00	
HAUL TO CITY DUMP				300	CY	\$ 23.00	\$ 6,900.00	
DISPOSAL FEE (CITY DUMP)				300	CY	\$ 9.78	\$ 2,934.00	
FILTER FABRIC				300	CY	\$ 5.75	\$ 1,725.00	
STRUCTURAL BACKFILL				307	SY	\$ 3.45	\$ 1,059.15	
TOPSOIL				317	CY	\$ 23.00	\$ 7,291.00	
SOD				116	CY	\$ 28.46	\$ 3,301.36	
				347	SY	\$ 4.14	\$ 1,436.58	
Doug Ward & Co.								
CONTRACTOR MOBILIZATION / DEMOB	NO RESPONSE			1	LS			NO RESPONSE
EXCAVATION / SITE PREPARATION				300	CY			
HAUL TO CITY DUMP				300	CY			
DISPOSAL FEE (CITY DUMP)				300	CY			
FILTER FABRIC				307	SY			
STRUCTURAL BACKFILL				317	CY			
TOPSOIL				116	CY			

